
 

 

         

          

Costs for work to date and progressing King’s Somborne 

Neighbourhood Plan to Pre-submission (Reg 14) Stage 

Introduction and Background 

Thank you for asking the Specialist Advisory Service of the South Downs National Park Authority 

(SDNPA) to progress the King’s Somborne Neighbourhood Development Plan (NDP) so that it 

can be re-published for consultation at Regulation 14 Pre-submission stage.  This quote supersedes 

the fee proposal agreed in August 2018.  This quote includes work undertaken to date that has 

not yet been paid for as well as work going forward to prepare a draft NDP which once reviewed 

by Test Valley Borough Council will be consulted on at the Pre-submission (Reg 14) stage.  Full 

details are set out in the table below.   

 

The tasks undertaken for which there is outstanding payment are: 

 Preparation of a sequential test report 

 Summaries and responses to representations from the first Reg 14 consultation 

 

The following further tasks will be undertaken by the SDNPA: 

 Preparation of two overview tables which collate all the evidence relating to site selection 

 Respond and action comments from the steering group on the second version of the 

second Pre-Submission Plan 

 Prepare the draft Pre-Submission Plan for quasi-examination by TVBC prior to Reg 14 
consultation 

 Meet with Test Valley Borough Council (TVBC) and King’s Somborne Parish Council 

(KSPC) in advance of the pre-submission consultation in preparation for a quasi-

examination by TVBC.   

 

It should be noted that two separate quotes have been provided for the Sustainability Appraisal 

(SA) in July 2018 and November 2019.  The first tranche of SA work has been paid for.  Payment 

is outstanding on the second tranche of SA work. 

The invoices for the first tranche of Neighbourhood Plan work is due now.  The second tranche 

of work is scheduled to be completed mid-January and will be invoiced then. 

  



 

 

Completed tasks awaiting payment  

Task Time Comments 

Prepare a Sequential Test 

Report  

2 days Following the methodology of the NPPF and PPG, a 

sequential test report has been prepared which 

assesses the sites proposed for allocation in the 

KSNDP against their vulnerability to flooding.  Five 

sites have been subject to more detailed analysis due 

to their vulnerability to flooding.  Analysis of these 

sites shows development can be located in parts of 

the sites at lower flood risk and that these sites pass 

the exception test based on their contribution to 

meeting the NDP objectives and the positive 

sustainability benefits the sites will deliver. 

Provide a summary and 

response to all 

representations received in 

the 1st Reg 14 pre-

submission consultation 

1.5 

days 

Document provided setting out a summary of each 

representation received on the first pre-submission 

consultation and a response and details of relevant 

amendments made to the draft KSNDP.   

Total number of days 3.5 

days 

 

 

Further proposed tasks 

Task Time Comments 

Prepare two summary 

tables which collates all the 

evidence relating to site 

selection. 

2 days These tables will bring together all the evidence that 

has informed the site selection.  A traffic light score 

will be given against each assessment criteria and for 

each site. 

Respond and action 

comments provided by the 

steering group on the draft 

plan 

1-2 

days 

Respond to queries raised by the steering group and 

amend the draft plan where necessary.   

Prepare draft Plan for 

quasi-examination by TVBC 

prior to Reg 14 Pre-

submission consultation 

4 days Edit polices and supporting text in light of comments 

received, supporting evidence, SEA/SA and HRA. 

Further revisions made in light of feedback from 

TVBC and updated evidence base (Housing Needs 

Background Paper and Local Green Space 

Assessment).     This quote consists of 3 days’ work 

completed to date and 1 day forthcoming  



 

 

Meet with Test Valley 

Borough Council  

0.5 

day 

Amy and Lucy will attend a joint meeting with 

representatives from the steering group and TVBC 

in advance of the pre-submission consultation. 

Total number of days 7.5 to 

8.5 

days 

 

 

Contact Details and officer information 

Amy Tyler-Jones BA (hons) MA MRTPI  Lucy Howard, BA (hons) MA MRTPI 

Senior Policy Planning Officer    Planning Policy Manager 

South Downs National Park     South Downs National Park  

South Downs Centre      South Downs Centre 

North Street       North Street 

Midhurst       Midhurst 

West Sussex      West Sussex  

GU29 9DH      GU29 9DH 

Amy.tyler-jones@southdowns.gov.uk  Lucy.Howard@southdowns.gov.uk 

Tel: 01730 819272      Tel: 01730 819284 

 

Amy is a chartered town planner with specialist knowledge of neighbourhood and community 

planning, having worked for local authorities and the national planning charity Planning Aid.  Amy 

has supported communities across the country and delivered training in neighbourhood planning for 

communities and planners.  She has seen many plans through every stage in their preparation, has 

experience of policy writing and specialises in housing land allocations. 

Lucy is the Planning Policy Manager at the South Downs National Park Authority. She has worked 

in a number of Local Authorities at a senior level and has considerable experience of preparing local 

and neighbourhood plans ensuring that they are robust and sustainable to enable them to stand up 

to examination. Lucy will be providing an overview of Amy’s work and will sign off the final report. 

Costs 

The cost for the completed work is £1,312.50 excluding VAT. This is based on 3.5 days at £375 per 

day. 

The cost for the proposed work is £2,812.50 to £3,187.50.  This is based on 7.5 days to 8.5 days at 

£375 per day.  

Travel time and subsistence breaks are contained within the day rate. 
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Should the number of days required be less than anticipated, we will adjust the fee proposal 

accordingly. No additional work and therefore cost to the Parish Council will be undertaken 

without explicit consent.  

 

Communication will be predominantly by e-mail / phone.  Any additional meetings required would 

be charged at an hourly rate.  

 

Date: 10 December 2019 
 


