
Kings Somborne Neighbourhood Development Plan 

Site Selection Facilitation Scope of Work 

Background 

Kings Somborne Parish Council is currently engaged in the formulation of their neighbourhood 

development plan. 

With the assistance of consultants six potential sites for housing have been identified. These six 

sites all have pros and cons and require further investigation which is currently ongoing. It is the 

aim to reduce these 6 sites to 4. This will initially be completed by the Parish Council utilising 

SWOT analysis or similar tool. 

Prior to finalising the site selection it is proposed to run a workshop for the public to garner 

their views in regard to these sites to determine any underlying reason why they should not be 

incorporated into the plan. 

The information gathered will then be utilised by the Parish Council to confirm the final 

selection of sites for future development specified within the plan. 

  



Scope 

Stage I 

In order to ensure that the Public Meeting potential is maximised it is proposed to engage a 

professional facilitator with a planning back ground to assist the Parish Council to run the event 

and following on from that workshop to advise them during the final selection process. 

The following tasks are foreseen:- 

 Read and digest the work completed to date in relation to site selection. This is 

summarised in the following documentation:- 

o AECOM  - King’s Somborne Neighbourhood Plan - Site Options and Assessment Report   

- King’s Somborne Parish Council March 2021 

o Site Selection Phase II Information +  NDP section of Minutes of the  Annual 

General Meeting of the Parish Council 18th May 2021at 7.00pm 

o Kings Somborne Neighbourhood Development Plan Sequential Test Report 

September 2021  

o HCC & Parish Council Commissioned Transport Studies 

o Waterco Flood Risk Study December 2018 + Supplementary report 2021 

o Parish Council Final Site Appraisal Document + Associated parish Council Minutes 

 

 Prepare a presentation with full engagement and assistance from the Parish Council’s 

NDP Working group to be given at the start of the workshop. 

 Make the presentation to the public highlighting the aspects of each site 

 Facilitate a question and answer session with the assistance of the appropriate 

members  the Parish Council’s Working group 

 At the conclusion of the meeting advise the Parish Council of any items of merit 

discussed in the meeting that should be incorporated into the plan and the appropriate 

location and wording. 

  



Stage II 

The Parish Council has a number of draft documents already prepared including the 

Sustainability Appraisal (incorporating the Strategic Environmental Assessment) and The Neighbourhood 

Development Plan. These documents were prepared by South Downs National Park Authority on the 

Parish Council’s behalf and have subsequently been critiqued by AECOM. 

A Design Guidance Document has also been prepared and reviewed by AECOM 

On completion of Stage I above the Parish Council will update these documents to incorporate 

the site selection element ready for the Regulation 14 submission.  

It is foreseen that a consultant is required to assist with this process to perform the following 

activities 

 Review the available documents and confirm which supplementary documents should 

be indexed and referenced. 

 Edit as appropriate the completed plan advising any necessary updates to the 

referenced supplementary documents 

 Advise the Parish Council the best method of obtaining official recognition of the design 

guidance.  


